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ADDENDUM NO. 1 
 
Date: March 23, 2009 
 
To:  Contractors 
 
From: Wayne Smith, Project Manager, DFCM 
 
Reference: Springville Readiness Center Upgrade 
  Utah National Guard   
  DFCM Project No.  08032470 
 
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Architect’s Addendum 12 pages 
 Total 13 pages  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so 
may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
 
1.1 SCHEDULE CHANGES: No schedule changes. 
 
1.2 GENERAL ITEMS: See attached Architect’s Addendum 
 



ADDENDUM #1 
RENOVATION OF READINESS CENTER 
125 SOUTH 700 EAST 
SPRINGVILLE, UTAH 
 
 
SHEET AE101 

1. Revise Keyed Note 26 to read as follows.  See also attached as-built drawing for 
location of existing pipe tunnel (for reference only).  Relocate keyed note 26 to the 
northeast corner of tool storage 109 and in office 106 as shown on attached partial 
AE101. 

26. ACCESS DOOR TO EXISTING PIPE TUNNEL BELOW FLOOR FOR 
TYING INTO SEWER & WATER LINES 

 
2. Delete “UPPER ENCLOSED PLAN” This work will be done by the Guard.  

Contractor to still complete demolition called out by note 3 on AD101. 
 
3. Delete Keyed Note 14. 

 
SHEET AE402 
 1.  Delete Detail 5/402.  The Guard will demolish these walls in lieu of bracing them. 
 
SHEET AE501 
 

1. Revise finish schedule for the drill hall to show the walls and ceiling and beams all 
get painted.  Revise the Misc. Notes 1 at the bottom of the finish schedule on Sheet 
AE501 to read as follows: 

1.   REPAINT WALLS UP TO CEILING APPROXIMATILY 20’ A.F.F. AND 
ENTIRE CEILING, BEAMS & COLUMNS. 

 
MECHANICAL  

 
1. See attached VanBoerum & Frank Associates Addendum. 

 
2. Add the following note to detail 3/P501: 

Refer to detail 2/ME303 on sheet M502 for seismic strapping of water heater. 
 
ELECTRICAL 

 
1.   See attached Spectrum Engineers Addendum. 
 
 

SPECIFICATIONS 
 

1. Add the following to section 099123 – 3.2 C: 
Caulk cracks with paintable elastomeric sealant. 
 

2. Add Flush Metal Partitions Inc. as an approved manufacture for toilet partitions in  
 Section 102113 - 2.2 A Manufactures:  
 
 3. Add Thermal Window Systems as an approved manufacture in Section 084113,  
 Aluminum Windows  



 
 4. Add Interface as an approved carpet manufacture for carpet tile – Section 096813–2.1  
 under state contract #MA1864. Carpet must be equal to that specified.  
 
 5. Add Columbia as an approved manufacture for toilet accessories – Section 102800- 

2.1  
 
6.  Revise the following sections as noted: 

 
SECTION 017300 “EXECUTION” and SECTION 024119 “SELECTIVE STRUCTURE 
DEMOLITION” 
 
1. Delete 017300 1.3.A and 024119 1.7.D and replace with the following: 

A or D. Hazardous Materials:  Hazardous materials are present in the building.  A 
report on the presence of hazardous materials is on file for review and use.  
Examine report to become aware of locations where hazardous materials are 
present. 

1. Hazardous materials will be removed by Owner under a separate contract, 
with the exception of fluorescent light tubes and PCB ballasts.  Removal may 
occur before and/or during work of this Contract.  See Division 01 Section 
“Summary” for requirements related to cooperation and coordination with 
separate contractors under other contracts. 

2. If suspected hazardous materials are encountered, do not disturb; 
immediately notify Architect and Owner.   

3. Comply with State of Utah Department of Health Division of Solid and 
Hazardous Waste standards and regulations for removal and disposal of 
fluorescent light tubes and PCB ballasts. 

 
 
 
 
 

MISCELLANEOUS CLARIFICATIONS 
 
1. Roof replacement for this building will be by separate contract.  Depending on 

availability of funding the roof replacement may occur concurrent with this project.  
See Division 01 Section “Summary” for requirements related to cooperation and 
coordination with separate contractors under other contracts. 

2. The contractor is responsible to protect all existing finishes from damage during 
construction, including the assembly hall floor during removal of mechanical 
equipment.  See Section 024119 - 3.3 – B – 3. 
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Addendum #1 

  

  
Spectrum Engineers, Inc. 

 
Mechanical Engineering ♦ Electrical Engineering ♦ Technology Design ♦ Lighting Design ♦ Acoustical Engineering  

Theater Design  ♦  Fire Protection 
 

SALT LAKE CITY     PHOENIX     ST. GEORGE 
800-678-7077 

www.spectrum-engineers.com

 
To: Jerry Aurich Telephone: (801) 521-8564 
Company: EFT Architects Fax: (801) 355-2938 
 265 East 100 South, Suite 350   
 Salt Lake City, Utah 84111 Copies to: File 
    
From: David Affleck Telephone:  801-401-8473 
Job: Springville Readiness Center Toll Free: 800-678-7077 
Re: Addendum #1 Fax: 801-401-9473 
Job Number: 20080419 E-mail: dla@spectrum-engineers.com 
Date: March 23, 2009 Page: 1    of    1 
 
DISTRIBUTED VIA: 

Pickup Delivery Mail/Express Mail Express Shipping
 

e-Mail Enclosure Fax Other  

 
 

 
Addenda Items 
 
In regards to Utah National Guard Springville Readiness Center located in Springville,  Utah. 
   

1. For clarification, the contractor shall provide the secondary service feeders from the transformer 
on the pole to the metering equipment.  Note that the utility provider is Springville City Power and 
the contractor is required to coordinate all service work with Springville City Power. 

2. Prior approved light fixtures are as follows: 
a. E: Dual-Lite #UFO-6W 
b. EOC-32: Deco Lighting #D443-42C-C-WT-EB-EMB-SCBA 

3. Prior approved fire alarm manufacturers: 
a. Mircom 

 
We trust this is the information you require. 
 
David Affleck, Spectrum Engineers 

  


